STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333.00186

JOHN ELIAS BALDACCI RAVID A. COLE

GOVERNOR March 19’ 2004 COMMISSIONER
Subject: Lisbon and Topsham
Project No. BH-1018(800)X
PIN 10188.00
Bid Amendment No. 1

Dear Sir/Ms:
Please make the following changes to your bid package:

Delete the “Schedule of Items™ dated 040225, six pages total and replace with the
attached “Schedule of Items” dated 040319, six pages total.

On “Special Provision Section 105 General Scope of Work (Environmental
Requirements)” delete July 15™ and replace with July 1*. Make this change in pen
and ink.

Delete “Special Provision Section 502 Structural Concrete (QC/QA Acceptance
Methods” dated November 12, 2003 one page, and replace with the attached

“Special Provision Section 502 Structural Concrete (QC/QA Acceptance Methods” dated
March 19, 2004 one page.

Add the attached one page entitled “Special Provision Section 524 Temporary
Structural Supports (Protective Shields) dated March 19, 2004.

Please make the following changes to the plan sheets:

Delete plan sheet 2 of 27 and replace with the attached plan sheet No. 2 of 27 with a
revision date of 3/19/04.

On plan sheet No. 25 of 27 top half, under Notes, delete “Perform the following during
same weekend as phase II” and replace with “Perform the following during weekend
operation (Friday 6:00PM TO Monday 6:00AM).” Make this change in pen and ink.
Consider these changes prior to submitting your bid on March 24, 2004.

Sinceyely, »

Scott Bickford
Contracts & Specifications Engineer
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE : 040319
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010188.00 PROJECT (S) : BH-1018(800)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

[202.10 REMOVING EXISTING | I | | |
0010 | SUPERSTRUCTURE (PROPERTY |LUMP | LUMP | | |
| OF CONTRACTOR) | | | I I
[202.12 REMOVING EXISTING | I | | |
0020 | STRUCTURAL CONCRETE | 25.000] | | I

|1203.20 COMMON EXCAVATION | | | | I
0030 | 550.000] | | I

|203.21 ROCK EXCAVATION | I | | I
0040 | 28.000] | | I

1203.25 GRANULAR BORROW | I | | I
0050 | 380.000] | | I

|1206.082 STRUCTURAL EARTH | | | | I
0060 | EXCAVATION - MAJOR | 236.000| | | |
| STRUCTURES IM3 | | | I
|1206.092 STRUCTURAL ROCK | | | | I
0070 | EXCAVATION - MAJOR | 16.000] | | |
| STRUCTURES IM3 | | | I
|304.10 AGGREGATE SUBBASE | | | | I
0080 |COURSE - GRAVEL | 1080.000| | | |

|403.210 HOT MIX ASPHALT | | | | |
0090|9.5 MM NOMINAL MAX SIZE | 350.000] | | |

|403.211 HOT MIX ASPHALT | | | | I
0100]| (SHIM) | 75.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE : 040319
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010188.00 PROJECT (S) : BH-1018(800)X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|403.213 HOT MIX ASPHALT | | | | I
0110]12.5 MM, BASE | 160.000] | | |

|409.15 BITUMINOUS TACK | | | | I
0120 |COAT APPLIED | 4650.000] | | |

|502.21 STRUCTURAL | | I I I
0130 | CONCRETE, ABUTMENTS AND | 470.000| | | |
| RETAINING WALLS |M3 | I I I
|502.219 STRUCTURAL | | I I I
0140 | CONCRETE, ABUTMENTS AND |LUMP | LUMP | | |
| RETAINING WALLS | | I I I
|503.12 REINFORCING STEEL, | | I I I
0150 | FABRICATED AND DELIVERED | 15150.000] | | |

|503.13 REINFORCING STEEL, | | | | I
0160 | PLACING | 15150.000]| | | |

|503.14 EPOXY COATED | | I I I
0170 | REINFORCING STEEL, | 8045.000 | | | |
| FABRICATED AND DELIVERED |KG | I I I

I I I

|503.15 EPOXY COATED | | | | I
0180 | REINFORCING STEEL I 8045.000 | | | |
| PLACING | KG | I I |
|507.0811 STEEL BRIDGE I | I I I
0190 |RAILING, 2 BAR | LUMP | LUMP | | |

|508.13 MEMBRANE | I | | |
0200 | WATERPROOFING | LUMP | LUMP | | |

|511.07 COFFERDAM: | I | | |
0210 | ABUTMENT #1 | LUMP | LUMP | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE : 040319
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010188.00 PROJECT (S) : BH-1018(800)X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|511.07 COFFERDAM: | I | | |
0220 | ABUTMENT #2 | LUMP | LUMP | | |

|512.081 FRENCH DRAINS | I | | I
0230 | LUMP | LUMP | | |

|514.06 CURING BOX FOR | | | | I
0240 |CONCRETE CYLINDERS | 1.000] | | |

|515.21 PROTECTIVE | I | | |
0250 | COATING FOR CONCRETE | LUMP | LUMP | | |
| SURFACES | | I I |
|524.40 PROTECTIVE SHIELD | | | | I
0260 | LUMP | LUMP | | |

|526.301 TEMPORARY | | | | |
0270 | CONCRETE BARRIER TYPE I |LUMP | LUMP | | |

|526.34 PERMANENT | | | | I
0280 | CONCRETE TRANSITION | 4.000] | | |
| BARRIER |EA | | I |
|535.62 PRESTRESSED | | | | I
0290 | STRUCTURAL CONCRETE BOX |LUMP | LUMP | | [
| BEAM | | I I |
|604.18 ADJUSTING MANHOLE | | | | I
0300 |OR CATCH BASIN TO GRADE | 2.000]| | | |

|606.1721 BRIDGE | I | | |
0310 | TRANSITION - TYPE 1 | 4.000] | | |

|606.257 TERMINAL | | | | |
0320 | CONNECTOR - THRIE BEAM | 1.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE : 040319
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010188.00 PROJECT (S) : BH-1018(800)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|606.265 TERMINAL END - | | | | I
0330 |SINGLE RAIL - GALVANIZED | 1.000] | | [
| STEEL |EA | I I |
|606.35 GUARDRAIL | I | | I
0340 | DELINEATOR POST I 6.000| | | |

|606.55 GUARDRAIL TYPE 3 | | | | I
0350 |- SINGLE RAIL | 200.000] | | |

| 606.60 GUARDRAIL TYPE 3 | | | | |
0360|- OVER 4.5 METER RADIUS | 13.000] | | |

|606.65 GUARDRAIL THRIE | | | | I
0370 |BEAM - SINGLE RAIL | 18.000] | | |

|606.66 TERMINAL END | I | | |
0380 | THRIE BEAM | 1.000] | | |

|606.71 GUARDRAIL THRIE | | | I I
0390 |BEAM - 4.5 METER RADIUS | 4.000] | | [
|AND LESS M | I I |
| 606.76 MODIFIED | I I I |
0400 | ECCENTRIC LOADER | 2.000]| | | I
| TERMINAL |EA | | | |
|609.31 CURB TYPE 3 | | I I |
0410 | 110.000]| | | |

|1610.08 PLAIN RIPRAP | I | | |
0420 | 85.000] | | I

| 615.07 LOAM | | I I |
0430 | 42.000| | | I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE : 040319
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010188.00 PROJECT (S) : BH-1018(800)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|618.1301 SEEDING METHOD | | | | |
0440 |[NUMBER 1 - PLAN QUANTITY | 9.000] | | |

|619.1201 MULCH - PLAN | I | | I
0450 | QUANTITY | 9.000] | | |

|619.1401 EROSION CONTROL | | | | I
0460 |MIX | 85.000] | | |

| 620.58 EROSION CONTROL | | | | I
0470 | GEOTEXTILE | 93.000]| | | |

|627.711 WHITE OR YELLOW | | | | I
0480 | PAINTED PAVEMENT MARKING | 1400.000] | | [
|LINE (PLAN QUANTITY ) M | | | I
|627.75 WHITE OR YELLOW | | | | I
0490 | PAVEMENT AND CURB I 8.000] | | |
| MARKING | M2 | I I |
| 627.76 TEMPORARY | I | | I
0500 | PAVEMENT MARKING LINE, | LUMP | LUMP | | [
|WHITE OR YELLOW | I | | I
| 629.05 HAND LABOR, | I | | I
0510 | STRAIGHT TIME I 15.000| | | |

|631.12 ALL PURPOSE | | | | I
0520 | EXCAVATOR (INCLUDING | 15.000] | | |
| OPERATOR) |HR | | | I
|631.171 TRUCK - SMALL | | | | I
0530 | (INCLUDING OPERATOR) | 15.000] | | |

|1639.18 FIELD OFFICE TYPE | | | | I
0540 |a | 1.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE : 040319
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010188.00 PROJECT (S) : BH-1018(800)X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 643 .72 TEMPORARY TRAFFIC | | | | I
0550 | SIGNAL | LUMP | LUMP | | |

| 652 .38 FLAGGER | | | | |
0560 | | 600.000 | | | |

| 652.39 WORK ZONE TRAFFIC | | | | I
0570 | CONTROL | LUMP | LUMP | | |

| 652.41 PORTABLE - | I | | |
0580 | CHANGEABLE MESSAGE SIGN | 2.000] | | |

| 656.75 TEMPORARY SOIL | | | | I
0590 |[EROSION AND WATER | LUMP | LUMP | | |
| POLLUTION CONTROL | I | | |

|659.10 MOBILIZATION | I | | |
0600 | | LUMP | LUMP | | |

|660.21 ON-THE-JOB | I | | |
0610 | TRAINING (BID) | 1000.000] | | I



Lisbon
BH-1018(800)X

March 19, 2004
SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)
CLASS OF I TEM DESCRIPTION P METHOD
CONCRETE | NUMBER
A 502.21 Structural Concrete Abut. & Ret.Walls $450 A
LP 502.219 Structural Concrete Abut. & Ret.Wadlls $600 A
LP 526.34 Permanent Concrete Trangition Barrier $600 A

P values listed above reflect the price per cubic meter (M?) for dl pay adjustment purposes.

lofl




LisbonTopsham
BH-1018(800)X

March 19, 2004
SPECIAL PROVISION
SECTION 524
TEMPORARY STRUCTURAL SUPPORTS
(Protective Shield)

The following subsection isin addition to the standard specifications.

Description. Thiswork shdl consst of dl labor, equipment, and materias required to protect
the box beams below from demolition work. The protective shield will dlow the contractor to saw cut
existing concrete deck or other demolition methods.

Congruction Requirements. Prior to the start of work, the contractor shal submit to the
Resdent aset of plansfor review and comment indicating the proposed method to protect the traveling
public, Szes and dimenson of materid used and indicating connections and fasteners used. The
protective shield shal be designed by a Licensed Professond Engineer of the State of Maine.

The protective shield shall be designed to safely support al construction and dead loads, but not
lessthan 100 Ibs'sg. Ft. The protective shidld shal be stiff enough to limit deflection to ¥2in. under
maximum loads and to be tightly sedled at dl joints. The protective shield shal be placed in the tops of
the bottom flanges of the stringers in order to protect the travel way and shoulder from dust, debris, and
faling objects.

No portion of the protective shield over the travel way shall project below a plane connecting
the bottom flanges of the stringers. The protective shied shdl be covered with amaterid capable of
preventing any water used in saw cutting operations from faling onto the existing travel way under the
bridge.

The protective shied on existing structure shdl extend horizontadly 1 meter beyond the fascia
and verticdly to apoint 300 mm above the top of pavement.

The shied shdl be approved by the Engineer and ingtdled prior to the start of demolition of the
superdructure. The shidd shdl not be ingtalled, relocated or removed without approva of the Resident.

Method of Measurement. The protective shield shal be measured for payment as on lump sum
unit, complete in place and accepted.

Basis of Payment. Payment shdl include design, Iabor, equipment, and furnishing al meaterid
necessary to complete the work and as directed by the Resident.

Payment will be made under:

Pay Item Pay Unit

524.40 Protective Shidd Lump Sum
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